

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Municipality: **TINAMBAC**
Fourth Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
B-22-72	9052501	Improvement of Health Center	399,999.47	Brgy. Agay-Ayan, Tinambac, Camarines Sur	AMP Builders & Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	398,874.47	03/10/2022	60 CD
B-22-76	9128764	Construction of Flood Control Structure	349,999.78	Brgy. New Caaluan, Tinambac, Camarines Sur	AMP Builders & Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	348,981.04	25/10/2022	30 CD
B-22-77	9134236	Improvement of Multi-Purpose Building	399,958.13	Brgy. San Vicente, Tinambac, Camarines Sur	AMP Builders & Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	399,558.13	26/10/2022	60 CD
B-22-78	9134248	Installation of Street Lighting System	496,713.00	Brgy. Bagacay, Tinambac, Camarines Sur	Mega-Ant Builders and Construction Supplies	Mr. Michael Anthony F. Muroda/ Zone 1, Sta. Cruz, Poblacion, Calabanga, Camarines Sur	496,213.00	26/10/2022	30 CD

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
B-22-79	9139112	Installation of Street Lighting System	399,873.86	Brgy. Mananao, Tinambac, Camarines Sur	Mega-Ant Builders and Construction Supplies	Mr. Michael Anthony F. Muroda/ Zone 1, Sta. Cruz, Poblacion, Calabanga, Camarines Sur	399,373.86	27/10/2022	30 CD
B-22-80	9139126	Installation of Street Lighting System	799,258.43	Brgy. Sta. Cruz, Tinambac, Camarines Sur	Mega-Ant Builders and Construction Supplies	Mr. Michael Anthony F. Muroda/ Zone 1, Sta. Cruz, Poblacion, Calabanga, Camarines Sur	798,758.43	27/10/2022	60 CD
B-22-83	9188330	Construction and Improvement of Multi-Purpose Building	399,995.53	Brgy. San Roque, Tinambac, Camarines Sur	K.B. Bayani Construction and Supply	Mr. Karl B. Bayani/ Zone 6, Sta. Lucia, Calangcaan, Magarao, Camarines Sur	398,953.35	11/11/2022	60 CD
B-22-84	9188347	Construction of Multi-Purpose Building	699,856.37	Brgy. Magtang, Tinambac, Camarines Sur	AMP Builders & Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	698,690.74	11/11/2022	60 CD
B-22-86	9214878	Installation of Street Lighting System	999,885.72	Brgy. Sta. Cruz to Brgy. Bolaobalite, Tinambac, Camarines Sur	Mega-Ant Builders and Construction Supplies	Mr. Michael Anthony F. Muroda/ Zone 1, Sta. Cruz, Poblacion, Calabanga, Camarines Sur	999,385.72	18/11/2022	60 CD

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
B-22-87	9238378	Construction of Multi-Purpose Building, Phase II	699,852.96	Brgy. Sta. Cruz, Tinambac, Camarines Sur	AMP Builders & Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	698,493.19	23/11/2022	60 CD
B-22-100	9335498	Construction of Multi-Purpose Building, Phase I	399,987.66	Brgy. Binalay, Tinambac, Camarines Sur	AMP Builders and Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	399,895.21	16/12/2022	45 CD
B-22-102	9355264	Improvement of Multi-Purpose Building	434,999.25	Brgy. Binalay, Tinambac, Camarines Sur	AMP Builders and Construction Supply	Mr. Archie P. Pagar/P2 B1 L34, Villa Obiedo Subd., Cararayan, Naga City	434,749.25	22/12/2022	20 CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

BENEDICTO D. BESA
Head of BAC Secretariat

DIEGO E. BAYONITO
BAC Chairperson